1. Conponent FY 2005 M LI TARY CONSTRUCTI ON PROGRAM 2. Date

NAVY 13 JAN 2004
3. Installation and Location/ U C N68539 4. Project Title

Dl EGO GARCI A, NAVAL FAC, BR | NDI AN OCEAN TERR

5. Progr am El ermrent 6. Cat egory Code 7. Project Nunber 8. Project Cost ($000)
0702776N 83315 P146 17, 500

9. COST ESTI MATES

ltem um Quantity Unit Cost Cost ($000)

SOLI D WASTE MANAGEMENT CENTER LS 11740
LANDFI LL (8 AC) ha 3.24 1, 688, 272. 00 (5470)
LANDFI LL CONTROL BLDG (592 SF) np 55 6, 364. 00 (350)
TRUCK SCALE FACILITY EA 1 70, 000. 00 (70)

TI PPI NG AREA (5, 005 SF) np 465 1, 269. 00 (590)
RECYCLI NG EQUI PMENT BUI LDI NG (1, 615 SF) n 150 3,933. 00 (590)

I NCI NERATOR (8, 019 SF) np 745 6, 134. 00 (4570)
TECHNI CAL OPERATI NG MANUALS LS (100)
SUPPORTI NG FACI LI TI ES 3360
SPECI AL CONSTRUCTI ON FEATURES LS (2210)
ELECTRI CAL UTI LI TI ES LS (200)
MECHANI CAL UTI LI TIES LS (400)
PAVI NG AND SI TE | MPROVENMENTS LS (130)

SI TE PREPARATI ONS LS (370)
DEMOLI TI ON LS (50)
SUBTOTAL 15100
CONTI NGENCY (5% 760
TOTAL CONTRACT COST 15860
SIOH (6.5% 1030
SUBTOTAL 16890
DESI G\ BUI LD - DESI GN COST 610
TOTAL REQUEST ROUNDED 17500
TOTAL REQUEST 17500
EQUI PMENT FROM OTHER APPROPRI ATI ONS ( NON ADD) (1040)

10. Description of Proposed Construction

This project proposes the construction of a 3.24 hectare (8-acre) lined sanitary |andfil
with | eachate collection and treatnent system a pre-engi neered batch incinerator
facility, and a pre-engi neered recycling equipnment facility. The project includes
clearing and grubbing, fence, access road, truck scale, a concrete masonry unit (CMJ)
andfill control building, electrical power system telephone system potable water
hol di ng tank and distribution system and sewage collection systemw th septic tank and
subsurface disposal field. Special construction features include closing the existing
[andfill. Technical operating nmanuals will be provided. Sustainable principles will be
i ncluded into the design, devel opnent, and construction of the project in accordance with
Executive Order 13123 and other |aws and executive orders.

11. Requiremnent: LS Adequat e: LS Subst andar d: LS
PRQJECT:
This project proposes to construct a sanitary landfill and batch incinerator facility.

DD Form 1391

Page No. 1
1 Dec 76




1. Conponent FY 2005 M LI TARY CONSTRUCTI ON PROGRAM

NAVY

2. Dat e
13 JAN 2004

3. Installation and Locati on/ U C:

NAVY SUPPORT FACI LI TY

DI EGO GARCI A, NAVAL FAC, BR | NDI AN OCEAN TERR

N68539

4. Project Title
SOLI D WASTE MANAGEMENT CENTER

5. Program El enent

6. Cat egory Code

7. Project Nunmber

8. Project Cost ($000)

0702776N 83315 P146 17,500
(Current M ssion)

REQUI REMENT: . — L :
Alined sanitary landfill and an incinerator facility are needed for reliable, |ong-term
di sposal of solid wastes. Approxinmately 107 cubic neters per day of non-hazardous solid
wastes are generated and require disposal. Incineration prior to landfilling is
necessary to reduce the volune of landfilled waste and the size of the landfill. The

limted land on Diego Garcia is either reserved for operational requirenents or nanaged
as water preservation areas to protect the island drinking water supply. Therefore waste
reduction through incineration and diversion for recycling is critical for reducing the

|l and area required for the new landfill.
and gl ass for shipnent for recycling and/ or benefici al

reduces the quant

CURRENT S| TUATI ON:

ty of landfilled waste.

Recycl i ng equi pnent

is needed to process netals

use on island. Recycling further

Approxi mately 107 cubic neters per day of solid waste is generated by mnission support

activities fromshore facilities and ships.

curtain type incin
snoke and open fla

renoval is acconplished manually with ash stil

The solid waste is burned in open, air-

erators. Operation of these incinerators is characterized by visible
re exposed to heat, snmoke and conbustion gases. Ash

mes. (Operators a

actively snol dering when renoved. The

resi dual ash is disposed in an existing 4.05 hectare unlined landfill. Certain
food waste, are disposed directly into the landfill w thout

materials, such as
i nci neration.

The existing | andf
1983. The origina

into operation, solid waste was |andfilled wi thout

avai | abl e | andfi |
the projected sol

exhausted, a new |

ill and origina

capacity. Under

d waste | oading, the existing |andfil
accept incinerated waste through the year 2006.

andfill is needed

| MPACT | F NOT' PROVI DED:

The existing | andf
the environnent.

activities.

ill will exceed its capacity.
areas in violation of the Diego Garcia Fina

incinerator facility were placed into operation in
| incinerator failed and was replaced by two packaged-type air-curtain
incinerators. During the interimperiod before the replacenent incinerators were placed

i ncineration, rapidly depleting the

the current revised landfill final grading plan and

has sufficient capacity to
Wien the existing landfill capacity is

Solid waste nay be stored in unlined
Governi ng Standards, potentially endangering

Stringent waste reduction neasures nay becone necessary which could
i mpose restrictions on the ability of various groups to acconplish their mnission support
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1. Conmponent FY 2005 M LI TARY CONSTRUCTI ON PROGRAM 2. Date
NAVY 13 JAN 2004
3. Installation and Location/ U C N68539 4. Project Title

NAVY SUPPORT FACI LI TY
DI EGO GARCI A, NAVAL FAC, BR | NDI AN OCEAN TERR

SCLI D WASTE MANAGEMENT CENTER

5. Progr am El ermrent 6. Cat egory Code 7. Project Nunber 8. Project Cost ($000)
0702776N 83315 P146 17, 500
12. Suppl enent al Dat a:
A. Estinmated Design Data:
1. Status:
(A) Date Design Start 082002
(B) Date Design 35% Conpl ete 092004
(C) Date Design Conpleted 042005
(D) Percent Conpleted as of SEPTEMBER 2003 3%
(E) Percent Conpleted as of JANUARY 2004 3%
(F) Type of Design Contract Design Build
(G Paranetric Estimate used to devel op cost Yes
(H) Energy study/Life cycle analysis perforned Yes
2. Basis:
(A) Standard or Definitive Design: No
(B) Were Design Was Most Recently Used: N A
3. Total Cost (C) = (A + (B) = (D) + (B $580
(A) Production of Plans and Specifications $500
(B) All other Design Costs $80
(C Total $580
(D) Contract $80
(E) In-House $500
4. Contract Award 012005
5. Construction Start 042005
6. Construction Conplete 042007

B. Equi pnent associated with this project which wll

be provided from other appropriations:

Fi scal Year
Equi pnent Procuri ng Appr opri at ed Cost
Nonencl at ure Appropriation O _Request ed ($000)
Civil Engineering Support Equi prment CPN 2005 1, 040
JO NT USE CERTI FI CATI ON:
The Regi onal Commander certifies that this project has been considered for joint use
potential. Unilateral Construction is recommended. This is an installation
utility/infrastructure project and does not qualify for joint use at this |ocation,
however, all tenants on this installation are benefited by this project.
Activity POC. Randy Tori goe Phone No: DSN 243-9247
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